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 The Schedule of Items is amended as follows: 
 
 1.  In Group 1, the bid item “Excavation” has been eliminated. 
 
 2.  In Group 1, the bid item “Excavation, Borrow” has been eliminated. 
 
 3.  In Group 1, the bid item “Earthwork Measured in Embankment” has been added  
                 with a quantity of 641,392.000 CY. 
 
 4.  In Group 1, the bid item “Right-of-Way Markers” has been added with a quantity of  
                 75.000 EACH. 
 
 5.  In Group 1A, the quantity for the bid item “24” Corrugated Metal Pipe” is incorrect and 
      should read 900.000 LF. 
 
 6.  In Group 1B, the quantity for the bid item “24” Corrugated Metal Pipe” is incorrect and 
      should read 770.000 LF. 
 
 The EBS generated bid items sheets must show these corrections or the bid will be 
considered void. 

* * * * * 
 

 Page 1 of the Proposal is amended as follows: 
 
 1.  The CONTRACT TIME is amended to read 270 WORKING DAYS. 
 
 2.  The DBE Goal of 5.0% is amended to read 6.0%. 
 

* * * * * 
 

 On page 47 in the Special Provisions, the first sentence in the provision titled 
PROSECUTION AND PROGRESS (Winter Work) is void and superseded by the following: 
 
 Paragraph 3 of Subsection 108.02 in the Standard Specifications is amended to provide 
that the working day count on this project will be suspended from 12-4-11 through 4-1-12; and 
12-2-12 through 3-31-13. 

* * * * * 
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 On page 53 in the Special Provisions, in the section titled Whooping Crane, T & E 
Conservation Conditions, the first sentence of the second paragraph is void and superseded 
by the following: 
 
 All construction activities in the immediate area of the proposed highway interchange 
 and for a distance of 0.5 mile north from I-80 along the realigned Cherry Avenue shall 
 occur between one hour after sunrise to one hour before sunset from February 13 
 through May 16 (spring migration season), and from October 1 through November 16 
 (fall migration season). 

* * * * * 
  
 The Special Provisions are amended to include the following: 
 

EXISTING I-80 PAVEMENT 
 

 The depth of the existing I-80 concrete pavement is 12 inches with no asphaltic concrete 
overlay. 

* * * * * 
 
 On plan sheet 2-N1, the EARTHWORK table is void and superseded by the new table 
depicted on the attached sheet. 
 

* * * * * 
 

 Plan sheets 73 and 94 are amended as follows: 
 
 1.  The following note is void: 
 
  All abutment piles, excluding wing pile, shall be   
  started in holes predrilled to elevation 2140.00. 
 
 2.  In the CORRUGATED METAL PIPE (CMP) SLEEVES table, the SLEEVE LENGTH   
      (feet) for both Abutment No. 1 and Abutment No. 2 are amended to read 20’-0”. 
 

* * * * * 
 On plan sheets 116 and 134, the following note is void: 
 
  All exposed pipe piles shall be filled with concrete.  This concrete shall be  
  Class “47B” with a minimum compressive strength of 3,000 psi.  This concrete 
  shall be subsidiary to the Pay Item “PIPE PILING”. 

* * * * * 
 

 On plan sheets 129 and 147, in the BILL OF BARS table for MEDIAN, the length of the 
S452 Bar (4’-9”) is amended to read 1’-7 ½“. 

* * * * * 
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 Pages 160 and 161 of Special Plan 9C are amended as follows: 
 
 1.  On plan sheet 160, the SUMMARY OF QUANTITIES table for Abutment No. 1 is  
                 amended as follows: 
 
  a.  The quantity for 24” Corr. Metal Pipe Sleeves – Concrete Alternate – is  
       amended to read 450 LF. 
 
  b.  The quantity for 24” Corr. Metal Pipe Sleeves – Steel Alternate – is amended 
       to read 385 LF. 
 
 2.  On plan sheet 161, the SUMMARY OF QUANTITIES table for Abutment No. 2 is  
                 amended as follows: 
 
  a.  The quantity for 24” Corr. Metal Pipe Sleeves – Concrete Alternate – is  
       amended to read 450 LF. 
 
  b.  The quantity for 24” Corr. Metal Pipe Sleeves – Steel Alternate – is amended 
       to read 385 LF. 

* * * * * 
  
 Upon execution of the contract, the plans will be revised to reflect these changes. 
 
 
                                                                     DEPARTMENT OF ROADS 
 
 

     Original Signed by Michael Stoltenberg 
 
 
            for Claude Oie 
            Construction Engineer 
 
Issued:  June 8, 2011 
 
CO:420AD106 
 
NOTICE:  Only the contractors issued bidding proposals receive this addendum and 
responsibility for notifying any potential subcontractors or suppliers remains with the contractor. 
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